| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 12/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 8,659, 139. 72 100. 0000%
2 350918397 R ETH R LEY CONSTRUCTI ON $ 8,920, 500. 00 103. 0183%
3 99-9996015 E & B PAVI NG GRADEX J/ V $ 8,925,721.89 103.0786%
4  35-1875662 CRIDER & CRIDER | NC. $ 8,949,112. 65 103.3487%
5 351917625 M LESTONE CONTRACTCRS, L. P. $ 9,274, 864.40 107.1107%
6 35 1609544 SCHUTT- LOCKABI LL CO $ 9,674,502.35 111.7259%
[( 1 ) 351128289 [( 2 ) 35 0918397 [( 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RETH RI LEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001 Bl KE/ PEDESTRI AN TUNNEL
| I I
0001 105-06845 LUMP |  77000. 00000 77000.00|  93000. 00000 93000.00|  99000. 00000 99000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 18.000 M6 | 1650. 00000 29700. 00| 2200. 00000 39600. 00| 2300. 00000 41400. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP |  432950. 00000 432950. 00|  248029. 35000 248029. 35|  442000. 00000 442000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 201-52370 LUMP |  173180. 00000 173180.00]  85000. 00000 85000. 00| 176950. 00000 176950. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 3702.000 n2 | 12. 00000 44424. 00| 12. 00000 44424. 00| 10. 00000 37020. 00
PAVEMENT REMOVAL | | |
0009 202-02272 125.000 m | 22. 50000 2812. 50] 45. 00000 5625. 00| 35. 00000 4375. 00
PAVED S| DE DI TCH, REMOVE | | |
0010 202-02278 100.000 m | 18. 00000 1800. 00| 23. 00000 2300. 00| 24. 00000 2400. 00
|

CURB, CONCRETE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE

PACE : 190 -2

02/ 06/ 06

VI DEO SURVEI LLANCE

ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 35-1128289 [( 2 ) 35-0918397 [( 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0011 202-02279 1121.000 m | 6. 50000 7286. 50| 23. 00000 25783. 00| 24. 00000 26904. 00
CURB AND GUTTER REMOVE | |
0012 202-52710 351.000 n2 | 6. 00000 2106. 00| 14. 00000 4914. 00| 13. 00000 4563. 00
S| DEWALK, CONCRETE, REMOVE | [
0013 202- 74045 34.000 EACH | 27. 25000 926. 50| 25. 00000 850. 00| 25. 00000 850. 00
SI GN AND SUPPORTS, CHANNEL PCSTS, REMOV | | |
0014 202-91385 7.000 EACH | 550. 00000 3850. 00 260. 00000 1820. 00| 525. 00000 3675. 00
I NLET, REMOVE | | |
0015 202-91840 90.000 m | 10. 50000 945. 00| 10. 50000 945. 00| 6. 00000 540. 00
FENCE, CHAIN LINK, REMOVE | | |
0016 202-93047 9.000 EACH | 1500. 00000 13500. 00| 420. 00000 3780. 00| 645. 00000 5805. 00
MANHOLE, REMOVE | | |
0017 202-93763 9.000 EACH | 1300. 00000 11700. 00| 420. 00000 3780. 00| 675. 00000 6075. 00
LI GHT STANDARD AND FOUNDATI ON, REMOVE | [ |
0018 202-94810 2.000 EACH | 1050. 00000 2100. 00| 260. 00000 520. 00| 650. 00000 1300. 00
CURB TURNQUT, REMOVE | | |
0019 202-96133 778.000 m | 60. 00000 46680. 00| 85. 00000 66130. 00| 68. 00000 52904. 00
Pl PE, REMOVE | |
0021 202-98488 11.000 EACH | 165. 00000 1815. 00| 200. 00000 2200. 00| 235. 00000 2585. 00
Pl PE END SECTI ON, REMOVE | | |
0022 202-99187 270.000 m | 8. 50000 2295. 00| 8. 50000 2295. 00| 6. 00000 1620. 00
FENCE, FARM FI ELD, REMOVE | | |
0023 203-02000 34570.000 n8 | 14. 00000 483980. 00| 22. 00000 760540. 00| 15. 00000 518550. 00
EXCAVATI ON, COWMON | | |
0024 203-02055 150.000 n8 | 22. 00000 3300. 00| 80. 00000 12000. 00| 20. 00000 3000. 00
EMBANKVENT LI FT CONSTRUCTI ON | | |
0025 203-51223 250.000 n8 | 15. 00000 3750. 00| 40. 00000 10000. 00| 18. 00000 4500. 00
EXCAVATI ON, WATERWAY | | |
0026 205-06931 40.000 My | 45. 00000 1800. 00| 50. 00000 2000. 00| 35. 00000 1400. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0027 205-06933 32.000 EACH | 70. 00000 2240. 00| 60. 00000 1920. 00| 64. 80000 2073. 60
TEMPORARY Di TCH | NLET PROTECTI ON [ | |
0028 205- 06936 109.000 My | 70. 00000 7630. 00| 55. 00000 5995. 00| 30. 00000 3270. 00
TEMPORARY SEDI MENT TRAP [ | |
0029 205- 06937 1583.000 m | 4.50000 7123. 50 3. 70000 5857. 10| 5. 00000 7915. 00
TEMPORARY SI LT FENCE | |
0030 207-08263 50786.000 n2 | 4. 75000 241233. 50| 3. 60000 182829. 60| 4. 65000 236154. 90
SUBGRADE TREATMENT, TYPE I A | | |
0032 210-07224 1.000 EACH|  52500. 00000 52500. 00|  51000. 00000 51000. 00|  50220. 00000 50220. 00
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PACE : 190 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-0918397 [( 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/ V
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 210-08063 535.000 m | 255. 00000 136425. 00| 248. 00000 132680. 00| 248. 00000 132680. 00
CAST STONE COPING, 580 mm X 125 nm [ | |
0035 211-07454 14106.000 n8 | 27. 50000 387915. 00| 26. 00000 366756. 00 21. 29000 300316. 74
STRUCTURE BACKFI LL | | |
0037 301-07448 2686.000 My | 23. 00000 61778. 00| 28. 00000 75208. 00| 35. 00000 94010. 00
COMPACTED AGGREGATE, NO. 53, BASE | | [
0038 303-07051 3.000 My | 250. 00000 750. 00| 700. 00000 2100. 00| 265. 00000 795. 00
BOULDERS | |
0039 303-07449 30.000 My | 35. 00000 1050. 00| 110. 00000 3300. 00| 25. 00000 750. 00
COMPACTED AGGREGATE, NO. 73 | | |
0040 303-08210 250.000 My | 26. 75000 6687. 50| 85. 00000 21250. 00| 30. 00000 7500. 00
COMPACTED AGGREGATE NO. 53, TEMPORARY | | [
FOR DR VEVAYS [ | |
0041 304-07491 85.000 My | 105. 00000 8925. 00| 120. 00000 10200. 00| 125. 00000 10625. 00
HVA PATCH NG TYPE C [ | |
0042 304-07494 70.000 My | 105. 00000 7350. 00| 120. 00000 8400. 00| 125. 00000 8750. 00
W DENING WTH HVA, TYPE C [ |
0043 306-08034 901.000 n2 | 5. 75000 5180. 75| 8. 00000 7208. 00| 5. 35000 4820. 35
M LLING ASPHALT, 38 mm | | |
0044 401-06264 LUWP | 2500. 00000 2500. 00| 3000. 00000 3000. 00| 500. 00000 500. 00
PROFI LOGRAPH, HVA [ | |
0045 401-07334 3006.000 My | 60. 00000 180360. 00| 65. 00000 195390. 00| 60. 00000 180360. 00
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm | [ |
0046 401-07403 4898.000 My | 50. 00000 244900. 00| 50. 00000 244900. 00| 49. 00000 240002. 00
QC/ QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | |
0047 401-07428 16165.000 My | 43.00000 695095. 00| 45. 00000 727425. 00 45. 00000 727425. 00
QC/ QA HWVA, 3, 70, BASE, 19.0 nm | | [
0049 402-07453 374.000 My | 53. 00000 19822. 00| 50. 00000 18700. 00| 75. 00000 28050. 00
HVA FOR TEMPCRARY PAVEMENT | | |
0050 405- 05517 13.000 My | 1025. 00000 13325. 00| 0. 01000 0. 13| 3. 00000 39. 00
ASPHALT FOR PRI ME COAT | | |
0051 406- 05520 43.000 My | 250. 00000 10750. 00| 250. 00000 10750. 00| 225. 00000 9675. 00
ASPHALT FOR TACK COAT | | |
0052 601-03667 58.000 m | 703. 00000 40774. 00| 740. 00000 42920. 00| 1070. 00000 62060. 00
RAI LI NG, ORNAMENTAL , STEEL, SQUARE TUB | |
0053 603-02736 70.000 m | 49. 00000 3430. 00| 49. 00000 3430. 00| 175. 00000 12250. 00
FENCE, WOOD, REMOVE AND RESET |
0054 603-03829 70.000 m | 73. 50000 5145. 00 73. 50000 5145. 00| 145. 00000 10150. 00
I
I

|
FENCE , RAIL, WOOD, 1200 nrmX 2.44 m |
SPACI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-0918397 I ( ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0056 604-06844 1.000 n2 | 300. 00000 300. 00| 500. 00000 500. 00| 400. 00000 400. 00
BRI CK S| DEVWALK | | |
0057 604-06844 2209.000 n2 | 240. 00000 530160. 00| 235. 00000 519115. 00| 235. 00000 519115. 00
BRI CK VENEER, FLEM SH BOND PATTERN | [ |
0058 604-06844 165.000 2 | 240. 00000 39600. 00| 235. 00000 38775. 00| 235. 00000 38775. 00
BRI CK VENNER, FLEM SH BOND PATTERN | | |
0059 604-07483 1996.000 My | 72. 50000 144710. 00| 55. 00000 109780. 00| 79. 00000 157684. 00
HVA FOR S| DEWALK [ | |
0060 604-07901 711.000 n2 | 82. 00000 58302. 00| 120. 00000 85320. 00| 75. 00000 53325. 00
CURB RAVP, CONCRETE, G [ |
0061 604-91531 113.000 n2 | 42. 75000 4830. 75| 50. 00000 5650. 00| 39. 00000 4407.00
SI DEWALK, CONCRETE, 100 nm | | |
0062 605-06140 3681.000 m | 48. 25000 177608. 25| 41. 00000 150921. 00| 50. 00000 184050. 00
CURB AND GUTTER, CONCRETE | [
0063 605-06140 76.000 m | 80. 00000 6080. 00| 100. 00000 7600. 00| 72. 00000 5472. 00
CURB AND GUTTER CONCRETE , ROLL | |
0064 605-06150 2561.000 m | 45. 50000 116525. 50] 43. 00000 110123. 00| 47. 00000 120367. 00
CURB AND GUTTER, C, CONCRETE , MODIFIED | | |
0065 605-06155 5.000 m | 65. 75000 328. 75| 100. 00000 500. 00| 100. 00000 500. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0066 605-06270 521.000 n2 | 76. 75000 39986. 75| 80. 00000 41680. 00| 100. 00000 52100. 00
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0067 610-07486 28.000 My | 120. 00000 3360. 00| 160. 00000 4480. 00| 125. 00000 3500. 00
HVA FOR APPROACHES, TYPE A | | |
0068 610-07487 7583.000 My | 49. 00000 371567. 00| 55. 00000 417065. 00| 45. 85000 347680. 55
HVA FOR APPROACHES, TYPE B | | |
0069 610- 08446 2285.000 n2 | 42. 75000 97683. 75| 45. 00000 102825. 00| 39. 00000 89115. 00
POCP FOR APPROACHES, 150 mm | | |
0070 611-06497 32.000 EACH | 160. 00000 5120. 00| 160. 00000 5120. 00| 160. 00000 5120. 00
MAI LBOX ASSEMBLY, SINGLE | |
0071 615-06490 70.000 EACH | 105. 00000 7350. 00| 105. 00000 7350. 00| 125. 00000 8750. 00
RIGHT OF WAY MARKER | |
0072 615-06505 12.000 EACH | 420. 00000 5040. 00| 420. 00000 5040. 00| 450. 00000 5400. 00
MONUVENT, B | | |
0073 615- 06527 3.000 EACH | 375. 00000 1125. 00| 375. 00000 1125. 00| 350. 00000 1050. 00
MONUVENT, SECTI ON' CORNER | | |
0074 616-02320 1023.000 n2 | 2. 25000 2301. 75| 2.90000 2966. 70| 2. 00000 2046. 00
GEOTEXTI LES | | |
0075 616- 06405 983.000 My | 25. 50000 25066. 50| 31. 00000 30473. 00| 23. 70000 23297. 10
I

RI PRAP, REVETMENT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1128289 I ( ) 35-0918397 [( 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC, | RIETH RILEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0076 616-07656 192.000 My | 40. 00000 7680. 00| 68. 00000 13056. 00| 28. 00000 5376. 00
Rl PRAP | [
0077 616-07656 86.000 My | 60. 00000 5160. 00| 93. 00000 7998. 00| 62. 00000 5332. 00
R PRAP , RIVER ROCK | | |
0078 621-01004 4.000 EACH | 550. 00000 2200. 00| 350. 00000 1400. 00| 378. 00000 1512. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | [
0079 621-02770 5291.000 n2 | 2. 25000 11904. 75| 6. 70000 35449. 70| 7.20000 38095. 20
EROS| ON CONTROL BLANKET | | |
0080 621-06545 1.000 My | 525. 00000 525. 00| 650. 00000 650. 00| 698. 25000 698. 25
FERTI LI ZER | | |
0081 621-06557 137.000 kg | 7. 25000 993. 25| 7. 60000 1041. 20| 8. 15000 1116. 55
SEED M XTURE, T | [ |
0082 621-06565 7.000 My | 425. 00000 2975. 00| 430. 00000 3010. 00| 464. 40000 3250. 80
MULCH NG MATERI AL | | |
0083 621-06567 30.000 kL | 7.00000 210. 00| 2. 50000 75. 00| 2.70000 81. 00
VATER | | |
0084 621-06575 30390.000 n2 | 4. 00000 121560. 00] 2.80000 85092. 00| 3. 58000 108796. 20
SCDDI NG, NURSERY | | |
0086 622-01937 1254. 000 EACH | 11. 00000 13794. 00| 5. 50000 6897. 00| 5. 88000 7373. 52
PLANT , STREAM STABI LI ZATI ON PLUGS | |
0087 622-05639 105.000 EACH | 42. 75000 4488. 75| 5. 40000 567. 00| 5. 75000 603. 75
PLANT, DECI DUCUS SHRUB, OVER 450 TO 600 | | |
mm | I
0088 622-98200 10.000 EACH | 33. 00000 330. 00| 25. 00000 250. 00| 27.00000 270. 00
SIG\, DO NOT DI STURB | | |
0089 702-51110 579.000 kg | 9. 25000 5355. 75| 9. 50000 5500. 50| 9. 25000 5355. 75
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0090 702-90915 44.000 n8 | 300. 00000 13200. 00| 900. 00000 39600. 00| 936. 36000 41199. 84
CONCRETE, A | | |
0091 703-06028 96.000 kg | 2. 25000 216. 00| 4.00000 384. 00| 2. 25000 216. 00
REI NFORCI NG BARS | |
0093 706-04683 507.000 m | 364. 00000 184548. 00| 400. 00000 202800. 00| 470. 00000 238290. 00
RAILING , STEEL, ROUND TUBE | | |
0094 709-07110 336.000 n2 | 32. 32000 10859. 52 53. 00000 17808. 00| 32. 32000 10859. 52
SEAL COAT, GRAFFITI RESI STANT | | |
0095 714-02802 1740.000 n2 | 410. 30000 713922. 00| 390. 00000 678600. 00| 415. 20000 722448. 00
RETAI NING WALL, PRECAST CONCRETE UNITS | | |
0096 715-05024 79.000 m | 235. 00000 18565. 00| 300. 00000 23700. 00| 268. 00000 21172. 00
I

PI PE, TYPE 2, G RCULAR 900 nm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 351128289 [( 2 ) 35-0918397 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVDUNT
------------------------------------------ T
0097 715- 05048 5715.000 m | 10. 50000 60007. 50| 10. 50000 60007. 50| 11. 15000 63722. 25
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0098 715- 05053 293.000 m | 21. 00000 6153. 00| 70. 00000 20510. 00| 60. 00000 17580. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0099 715-05149 1027.000 m | 116. 00000 119132. 00| 120. 00000 123240. 00| 92. 00000 94484. 00
Pl PE, TYPE 2, C RCULAR 300 rm | | |
0100 715-05151 401.000 m | 129. 00000 51729. 00| 130. 00000 52130. 00| 103. 00000 41303. 00
Pl PE, TYPE 2, C RCULAR 375 mm | | |
0101 715-05152 656.000 m | 123. 00000 80688. 00| 140. 00000 91840. 00| 115. 00000 75440. 00
Pl PE, TYPE 2, C RCULAR 450 mm | | |
0102 715- 05154 499.000 m | 154. 00000 76846. 00| 240. 00000 119760. 00| 200. 00000 99800. 00
Pl PE, TYPE 2, C RCULAR 600 mm | | |
0103 715-05155 123.000 m | 157. 00000 19311. 00| 250. 00000 30750. 00| 225. 00000 27675. 00
Pl PE, TYPE 2, C RCULAR 675 mm | | |
0104 715-05156 276.000 m | 203. 00000 56028. 00| 280. 00000 77280. 00| 250. 00000 69000. 00
PIPE, TYPE 2, CIRCULAR 750 mm | | |
0105 715-05411 11.000 m | 400. 00000 4400. 00| 550. 00000 6050. 00| 160. 00000 1760. 00
Pl PE, SANI TARY SEWER, 300 mm | | |
0106 715-06814 26.000 m | 57. 00000 1482. 00| 200. 00000 5200. 00| 125. 00000 3250. 00
Pl PE, SANI TARY SEWER, 100 nm | | |
0107 715-46000 5.000 EACH | 400. 00000 2000. 00| 330. 00000 1650. 00| 485. 00000 2425. 00
Pl PE END SECTI ON, 300 mm | | |
0108 715-46005 1.000 EACH | 450. 00000 450. 00| 350. 00000 350. 00| 510. 00000 510. 00
Pl PE END SECTION, 375 nm | | |
0109 715-46010 4.000 EACH | 550. 00000 2200. 00| 380. 00000 1520. 00| 550. 00000 2200. 00
Pl PE END SECTI ON, 450 mm | | |
0110 715-46040 1.000 EACH | 950. 00000 950. 00| 860. 00000 860. 00| 1160. 00000 1160. 00
Pl PE END SECTI ON, 900 nm | | |
0111 718-06531 2.000 EACH | 250. 00000 500. 00| 580. 00000 1160. 00| 405. 00000 810. 00
OUTLET PROTECTOR, 3 | | |
0112 718-06532 1000.000 m | 3. 50000 3500. 00| 3. 30000 3300. 00| 3. 50000 3500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0113 718-52610 1300.000 n8 | 44. 00000 57200. 00| 38. 00000 49400. 00| 40. 00000 52000. 00
AGGREGATE FOR UNDERDRAI NS | | |
0114 718-99153 17115.000 n2 | 1. 50000 25672. 50| 1. 90000 32518. 50| 1. 20000 20538. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0115 720-44000 16. 000 EACH | 350. 00000 5600. 00| 370. 00000 5920. 00| 650. 00000 10400. 00
CASTI NG, ADJUST TO GRADE | | |
0116 720-45030 1.000 EACH | 1095. 00000 1095. 00| 1150. 00000 1150. 00| 1400. 00000 1400. 00

I NLET, E7 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

02/ 06/ 06
190 -7

ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35-1128289 [( 2 ) 35-0918397 | 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/ V
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o o e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeo o
0117 720-45035 1. 000 EACH | 1165. 00000 1165. 00| 1200. 00000 1200. 00| 1500. 00000 1500. 00
I NLET, F7 | | |
0118 720-45235 4.000 EACH | 1550. 00000 6200. 00| 1800. 00000 7200. 00| 1700. 00000 6800. 00
CATCH BASIN, E7 | |
0119 720-45270 2.000 EACH | 1160. 00000 2320. 00| 1050. 00000 2100. 00| 1200. 00000 2400. 00
Pl PE CATCH BASIN, 450 nm | | |
0120 720-45275 5.000 EACH | 1265. 00000 6325. 00| 1100. 00000 5500. 00| 1350. 00000 6750. 00
Pl PE CATCH BASIN, 600 nm | | |
0121 720-45410 23.000 EACH | 4050. 00000 93150. 00| 2500. 00000 57500. 00| 1800. 00000 41400. 00
MANHOLE, C4 | | |
0122 720-45605 4.000 m | 270. 00000 1080. 00| 1800. 00000 7200. 00| 1100. 00000 4400. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0123 720-91352 2.000 EACH | 1670. 00000 3340. 00| 2500. 00000 5000. 00| 1500. 00000 3000. 00
CATCH BASIN, F7 | | |
0124 720-95422 14. 000 EACH | 3045. 00000 42630. 00| 3800. 00000 53200. 00| 3200. 00000 44800. 00
MANHOLE, J4 | | |
0125 720-98174 29.000 EACH | 1920. 00000 55680. 00| 2100. 00000 60900. 00| 2100. 00000 60900. 00
INLET, B15 | | |
0126 720-98555 10. 000 EACH | 2020. 00000 20200. 00| 2150. 00000 21500. 00| 2200. 00000 22000. 00
INLET, C15 | | |
0127 720-98625 1.000 EACH | 4950. 00000 4950. 00| 4000. 00000 4000. 00| 3500. 00000 3500. 00
MANHOLE, C4, DROP | | |
0128 720-99416 5.000 EACH | 2095. 00000 10475. 00| 2300. 00000 11500. 00| 2400. 00000 12000. 00
CATCH BASI N, B15 | | |
0129 720-99417 29. 000 EACH | 2195. 00000 63655. 00| 2700. 00000 78300. 00| 2500. 00000 72500. 00
CATCH BASIN, C15 | | |
0130 723-06660 104. 000 n2 | 485. 00000 50440. 00| 520. 00000 54080. 00| 485. 00000 50440. 00
W NGWALL | | |
0131 723-07756 35.000 m | 5165. 00000 180775. 00| 6300. 00000 220500. 00| 5165. 00000 180775. 00
STRUCTURE, PRECAST THREE S| DED, 4260 nm | | |
X 3150 mm | | |
0132 723-08120 36.000 m | 8855. 00000 318780. 00| 9100. 00000 327600. 00| 8855. 00000 318780. 00
STRUCTURE, PRECAST THREE SI DED, 10970 | | |
mm X 3050 mm | | |
0133 732-06050 8.000 EACH | 250. 00000 2000. 00| 250. 00000 2000. 00| 250. 00000 2000. 00
CAP , STONE, CAST, SQUARE, 690 nm X 690 | | |
mm I I I
0134 732-08419 75.000 n2 | 112. 00000 8400. 00| 100. 00000 7500. 00| 252. 40000 18930. 00
I I

MODULAR BLOCK WALL



SI GN PCST, SQUARE, 1, REINFORCED ANCHOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-0918397 [( 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0135 732-08421 75.000 n2 | 355. 00000 26625. 00| 410. 00000 30750. 00| 608. 80000 45660. 00
MODULAR BLOCK WALL ERECTI ON | | |
0136 801-02595 4.000 EACH | 125. 00000 500. 00| 120. 00000 480. 00| 115. 00000 460. 00
CONTROLLER, RESET TI M NG | | |
0137 801-02617 4.000 EACH | 1030. 00000 4120. 00| 950. 00000 3800. 00| 940. 00000 3760. 00
TEMPORARY POLE, WOOD, W TH DOWN GUYS | | |
AND ANCHORS [ | |
0138 801-04308 5.000 EACH | 350. 00000 1750. 00| 230. 00000 1150. 00| 230. 00000 1150. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0139 801-06203 5455.000 m | 1. 10000 6000. 50| 0. 65000 3545. 75| 0. 64000 3491. 20
TEMPORARY PAVEMENT MARKI NG 100 mm | [ |
0140 801-06207 2982.000 m | 2.00000 5964. 00| 3..30000 9840. 60| 3. 30000 9840. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0141 801-06211 13.000 EACH | 82. 00000 1066. 00| 100. 00000 1300. 00| 100. 00000 1300. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0142 801-06216 140.000 m | 8. 00000 1120. 00| 10. 00000 1400. 00| 10. 00000 1400. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 mm | [ |
0143 801- 06539 LUWP | 3275. 00000 3275. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
TEMPORARY TRAFFI C SI GNAL | NSTALLATION, | | |
MAI NTAI N | [ |
0144 801-06625 16. 000 EACH | 74. 50000 1192. 00| 130. 00000 2080. 00| 130. 00000 2080. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0145 801-06640 15.000 EACH | 160. 00000 2400. 00| 130. 00000 1950. 00| 130. 00000 1950. 00
CONSTRUCTI ON SI GN, A [ | [
0146 801-06645 4.000 EACH | 43. 50000 174. 00| 40. 00000 160. 00| 40. 00000 160. 00
CONSTRUCTI ON SI GN, B | [ |
0147 801-06710 180.000 DAY | 37. 00000 6660. 00| 15. 00000 2700. 00| 14. 00000 2520. 00
FLASH NG ARROW SI GN | | |
0148 801-06775 LUMP |  46551. 80000 46551. 80| 100000. 00000 100000. 00|  194350. 00000 194350. 00
MAI NTAI NI NG TRAFFI C | | |
0149 801-07119 105.000 m | 33. 50000 3517. 50| 39. 00000 4095. 00| 38. 50000 4042. 50
BARRI CADE, I11-B | [ |
0150 801-94295 8.000 EACH | 120. 00000 960. 00| 110. 00000 880. 00| 110. 00000 880. 00
SI GNAL HEAD, RELOCATE | | |
0151 802-05701 65.000 m 38. 25000 2486. 25| 35. 00000 2275. 00| 35. 00000 2275. 00
I
I

BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 06/ 06
190 -9

ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1128289 | 2 ) 35-0918397 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0152 802-05702 6.000 m | 35. 00000 210. 00| 32. 00000 192. 00| 32. 00000 192. 00
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0153 802-76025 17.000 n2 | 170. 00000 2890. 00| 160. 00000 2720. 00 155. 00000 2635. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0154 802- 76035 9.000 n2 | 195. 00000 1755. 00| 180. 00000 1620. 00| 178. 00000 1602. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0155 802-91122 10. 000 EACH | 43. 00000 430. 00| 40. 00000 400. 00| 40. 00000 400. 00
SI'GN, GROUND MOUNTED, RESET | | |
0157 805-01842 11.000 EACH | 725. 00000 7975. 00| 680. 00000 7480. 00| 675. 00000 7425.00
HANDHOLE, SI GNAL | |
0158 805- 02152 12.000 EACH | 650. 00000 7800. 00| 610. 00000 7320. 00 600. 00000 7200. 00
PEDESTRI AN S| GNAL HEAD W TH [ | |
| NTERNATI ONAL SYMBOLS, 450mm | | |
0159 805- 02658 498.000 m | 4.50000 2241. 00| 4. 40000 2191. 20| 4. 30000 2141. 40
CABLE, COAXI AL | | |
0160 805-04782 2.000 EACH|  18000.00000 36000.00]  17000. 00000 34000.00|  16950. 00000 33900. 00
VI DEO VEHI CLE DETECTOR SYSTEM | | |
0161 805- 06592 326.000 m | 32. 50000 10595. 00| 30. 00000 9780. 00| 30. 00000 9780. 00
CONDUI T, STEEL, GALVAN ZED, 50nmm | | |
0162 805- 06595 172.000 m | 21. 50000 3698. 00| 20. 00000 3440. 00| 20. 00000 3440. 00
CONDU T, PVC, 50 mm, SCHEDULE 40 | | |
0163 805- 06602 8.000 EACH|  16000. 00000 128000.00]  15000. 00000 120000. 00|  15000. 00000 120000. 00
SI GNAL CANTI LEVER STRUCTURE, 12 m ARM | |
0164 805-06891 8.000 EACH | 2400. 00000 19200. 00| 2200. 00000 17600. 00| 2200. 00000 17600. 00
VI DEO CAMERA DETECTOR, | NSTALL [ | |
0165 805- 78100 2.000 EACH|  14000. 00000 28000. 00|  13750. 00000 27500.00|  13500. 00000 27000. 00
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | |
PHASE | | |
0166 805- 78205 12.000 EACH | 700. 00000 8400. 00| 670. 00000 8040. 00| 660. 00000 7920. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER, GREEN | | |
0167 805- 78230 8.000 EACH | 1100. 00000 8800. 00| 1010. 00000 8080. 00| 1010. 00000 8080. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | | |
AVBER GREEN, AMVBER ARRON GREEN ARROW | | |
0168 805- 78370 12.000 EACH | 95. 00000 1140. 00| 89. 00000 1068. 00| 88. 00000 1056. 00

PEDESTRI AN PUSH BUTTON |



TRANSVERSE MARKI NGS, THERMOPLASTI C, [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-0918397 [( 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0169 805- 78445 2.000 EACH | 750. 00000 1500. 00| 730. 00000 1460. 00| 720. 00000 1440. 00
SI GNAL SERVI CE | | |
0170 805- 78467 67.000 m | 5. 00000 335. 00| 4. 65000 311. 55| 4. 60000 308. 20
SI GNAL CABLE, 3C 8GA | | |
0171 805- 78480 812.000 m | 3. 00000 2436. 00| 2. 70000 2192. 40| 2. 70000 2192. 40
SI GNAL CABLE, 3C 14GA. | | |
0172 805- 78485 528.000 m | 3. 00000 1584. 00| 2. 80000 1478. 40| 2. 80000 1478. 40
SI GNAL CABLE, 5C 14GA. | | |
0173 805- 78490 549.000 m | 3. 25000 1784. 25| 3. 30000 1811. 70| 3. 30000 1811. 70
SI GNAL CABLE, 7C 14GA. | | |
0174 805-78925 2.000 EACH | 850. 00000 1700. 00| 790. 00000 1580. 00| 780. 00000 1560. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0176 805-93027 8.000 EACH | 550. 00000 4400. 00| 520. 00000 4160. 00| 510. 00000 4080. 00
MAST ARM 6.1 m | | |
0177 805- 95568 533.000 m | 22. 00000 11726. 00| 20. 00000 10660. 00| 20. 00000 10660. 00
CONDUI T, PVC, 100 nm, SCHEDULE 40 [ | |
0178 805- 96260 360.000 m | 8. 75000 3150. 00| 8. 10000 2916. 00| 8. 00000 2880. 00
FI BER OPTI C CABLE, | N CONDU T | | |
0179 807-02191 3.000 EACH | 725. 00000 2175. 00| 680. 00000 2040. 00| 675. 00000 2025. 00
HANDHOLE, LI GHTI NG | | [
0181 807-04744 LUMP |  80000. 00000 80000. 00|  76000. 00000 76000.00|  75200. 00000 75200. 00
LI GHTI NG FOR TUNNEL | | |
0182 807-86810 1.000 EACH | 9100. 00000 9100. 00| 8400. 00000 8400. 00| 8354. 00000 8354. 00
SERVI CE POINT, |1 | | |
0183 808-06701 706.000 m | 1. 25000 882. 50| 1. 12000 790. 72| 1. 12000 790. 72
LINE, THERMOPLASTIC, BRCKEN, WH TE, [ | [
100mMm | | |
0184 808-06703 931.000 m 1. 25000 1163. 75| 1. 12000 1042. 72| 1. 12000 1042. 72
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | [ |
0185 808-06716 190.000 m | 3. 50000 665. 00| 3. 30000 627. 00| 3. 30000 627. 00
LI NE, REMOVE | | |
0186 808- 75245 184.000 m | 1. 25000 230. 00| 1. 12000 206. 08| 1. 12000 206. 08
LINE, THERVOPLASTIC, SCLID, YELLOW | [ |
100mMm | | |
0187 808-75278 244.000 m | 3. 00000 732. 00| 8. 30000 2025. 20| 8. 20000 2000. 80
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300 mm | | [
0188 808- 75297 172.000 m | 13. 00000 2236. 00| 16. 50000 2838. 00| 16. 40000 2820. 80
I
|

STOP LINE, 600 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-0918397 [( 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/V
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0189 808- 75300 581.000 m | 3. 15000 1830. 15| 3. 30000 1917. 30| 3. 30000 1917. 30

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I I
CROSSWALK LI NE, 150 mm | I

I
0190 808- 75320 45.000 EACH | 65. 00000 2925. 00| 55. 50000 2497. 50| 55. 00000 2475. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |
0191 808- 75325 20.000 EACH | 75. 00000 1500. 00| 71. 00000 1420. 00| 70. 00000 1400. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | [
0192 808-75998 150. 000 EACH | 28. 00000 4200. 00| 40. 00000 6000. 00| 40. 00000 6000. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0193 808-92027 910.000 m | 2. 25000 2047. 50| 2. 65000 2411. 50| 2. 63000 2393. 30
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200m | | [
0194 213-08058 520.000 n8 | 90. 00000 46800. 00| 80. 00000 41600. 00| 120. 50000 62660. 00
FLOMBLE BACKFI LL | |
0195 805-02728 263.000 m | 19. 00000 4997. 00| 18. 00000 4734. 00 17. 50000 4602. 50
CONDUI T, PVC, 25 nm, SCHEDULE 40 | [
0196 401-08333 7051.000 My | 47.00000 331397. 00| 47. 00000 331397. 00| 39. 00000 274989. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 | | |
mm I I I
0197 603-03692 203.000 m | 12. 00000 2436. 00| 12. 00000 2436. 00| 11. 00000 2233. 00
FENCE, WOOD , REMOVE | | |
0198 603-03398 217.000 m | 46. 00000 9982. 00| 46. 00000 9982. 00| 135. 00000 29295. 00
FENCE, RELOCATE | |
0199 805-03980 8.000 EACH | 145. 00000 1160. 00| 132. 00000 1056. 00| 132. 00000 1056. 00
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI | | |
0200 210-08284 2.000 EACH | 4350. 00000 8700. 00| 4000. 00000 8000. 00| 4000. 00000 8000. 00
EMERGENCY VEHI CLE PHASE SELECTORS | [ |
0201 807-04967 300.000 m | 4. 00000 1200. 00| 3. 70000 1110. 00| 3.70000 1110. 00
CABLE , EMERGENCY VEHI CLE | [ |
0202 210-08284 8.000 EACH | 265. 00000 2120. 00| 250. 00000 2000. 00| 245. 00000 1960. 00
EMERGENCY VEH CLE OPTI CAL DETECTCRS [ | [
0203 621-04978 11.000 n2 | 32. 25000 354. 75| 5. 10000 56. 10| 5. 40000 59. 40
SEED M XTURE , BUFFER ENHANCEMENT | | [
0204 805-01815 8.000 EACH | 2565. 00000 20520. 00| 2400. 00000 19200. 00| 2340. 00000 18720. 00
SI GNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0205 210-07739 1.000 EACH | 3450. 00000 3450. 00| 6400. 00000 6400. 00| 1500. 00000 1500. 00
I

TEMPORARY SI LT BASI N [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-0918397 3 ) 99-9996015
| BEATY CONSTRUCTI ON, | NC, | RIETH RI'LEY CONSTRUCTI ON | E & B PAVI NG GRADEX J/ V
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0206 805-02087 LUWP | 350. 00000 350. 00| 300. 00000 300. 00| 300. 00000 300. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0207 604-08530 8.000 EACH | 1630. 00000 13040. 00| 1630. 00000 13040. 00| 1630. 00000 13040. 00
BRI CK PI LASTER, 610 nm X 610 nm | | |
SECTI ON TOTALS | $ 8, 659, 139. 72 $ 8, 920, 500. 00| $ 8, 925, 721. 89
------------------------------------------ o m m e m e e e e e et et et o e e e o e e e e e e e e e e e e m e memeeoeeooo-
CONTRACT TOTALS | $ 8, 659, 139. 72| $ 8, 920, 500. 00| $ 8,925, 721. 89




ENG NEER S ESTI MATE: $ 8, 928, 798. 40
CALL CRDER : 190
LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -27495-A
GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES :

116TH STREET
HAM LTON

DATE :
PAGE :

02/ 06/ 06
190 -13

| (

4 ) 35-1875662

[( 5 ) 35-1917625
| M LESTONE OONTRACTCRS, L. P.

| CRIDER & CRIDER, |NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
SECTI ON 0001 Bl KE/ PEDESTRI AN TUNNEL
| I I
0001 105- 06845 LUMP | 100000. 00000 100000. 00]  100000. 00000 100000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 18.000 M5 | 1550. 00000 27900. 00| 2300. 00000 41400. 00|
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP |  450000. 00000 450000. 00|  460000. 00000 460000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 201-52370 LUWP |  175000. 00000 175000. 00]  168000. 00000 168000. 00|
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 3702.000 n2 | 10. 00000 37020. 00| 17. 00000 62934. 00|
PAVEMENT REMOVAL | | |
0009 202-02272 125.000 m | 17. 00000 2125. 00| 15. 00000 1875. 00|
PAVED S| DE DI TCH, REMOVE | | |
0010 202-02278 100.000 m | 13. 00000 1300. 00| 19. 00000 1900. 00|
CURB, CONCRETE, REMOVE | | |
0011 202-02279 1121.000 m | 14. 00000 15694. 00| 12. 00000 13452. 00|
CURB AND GUTTER REMOVE | [ |
0012 202-52710 351.000 nm2 | 7.00000 2457. 00| 21. 00000 7371. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0013 202-74045 34.000 EACH | 27. 00000 918. 00| 26. 00000 884. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0014 202-91385 7.000 EACH | 300. 00000 2100. 00| 400. 00000 2800. 00|
I NLET, REMOVE | | |
0015 202-91840 90.000 m | 11. 00000 990. 00| 10. 70000 963. 00|
FENCE, CHAIN LINK, REMOVE | | |
0016 202-93047 9.000 EACH | 500. 00000 4500. 00| 400. 00000 3600. 00|
MANHOLE, REMOVE | [ [
0017 202-93763 9.000 EACH | 650. 00000 5850. 00| 153. 00000 1377. 00|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | [ |
0018 202-94810 2.000 EACH | 300. 00000 600. 00| 155. 00000 310. 00|

CURB TURNQOUT, REMOVE |

6 ) 35-1609544
CHUTT- LOOKABI LL CO

UNIT PRI CE

112460.
1853.
1.

1.

1
483725.
412320.

10.

0.

27.

124.

11.

298.

162.
32.

00000

96000

00000

00000

. 00000

12000
58000
36000
30000

. 26000

. 26000

. 99000

00000

21000

34000

02000

00000

85000
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33371.
1.

1.

1.
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38352.

37.

826.

9259.

1400.

918.

869.

1020.

2682.

1458.

65.

00
28
00

00

00

12

58

72

50

00

46

49

00

47

60

18

00

70



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 - 14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID: R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1875662 [( 5 ) 35-1917625 [( 6 ) 35-1609544
| CRIDER & CRIDER | NC. | M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANVOUNT
------------------------------------------ T
0019 202-96133 778.000 m | 29. 00000 22562. 00| 56. 00000 43568. 00| 9. 62000 7484. 36
Pl PE, REMOVE | [ |
0021 202-98488 11.000 EACH | 200. 00000 2200. 00| 180. 00000 1980. 00| 23. 66000 260. 26
Pl PE END SECTI ON, REMOVE | [ |
0022 202-99187 270.000 m | 9. 26000 2500. 20| 8. 70000 2349. 00| 9. 18000 2478. 60
FENCE, FARM FI ELD, REMOVE | | |
0023 203- 02000 34570.000 18 | 30. 00000 1037100. 00| 20. 90000 722513. 00| 19. 25000 665472. 50
EXCAVATI ON, COVMON | |
0024 203- 02055 150.000 n8 | 80. 00000 12000. 00| 155. 00000 23250. 00| 103. 85000 15577. 50
EMBANKVENT LI FT CONSTRUCTI ON | | |
0025 203-51223 250.000 8 | 30. 00000 7500. 00| 40. 00000 10000. 00| 20. 95000 5237. 50
EXCAVATI ON, WATERWAY [ [ [
0026 205- 06931 40.000 My | 35. 00000 1400. 00| 760. 00000 30400. 00| 34. 04000 1361. 60
TEMPORARY CHECK DAM REVETMENT RIPRAP | [
0027 205- 06933 32.000 EACH | 60. 00000 1920. 00| 61. 00000 1952. 00| 70. 20000 2246. 40
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0028 205- 06936 109.000 My | 35. 00000 3815. 00| 125. 00000 13625. 00| 101. 54000 11067. 86
TEMPORARY SEDI MENT TRAP | |
0029 205- 06937 1583.000 m | 3. 70000 5857. 10| 3. 70000 5857. 10| 4. 44000 7028. 52
TEMPORARY SI LT FENCE | |
0030 207-08263 50786.000 n2 | 4. 50000 228537. 00| 6. 50000 330109. 00| 5. 75000 292019. 50
SUBGRADE TREATMENT, TYPE | A | | |
0032 210-07224 1.000 EACH|  51000.00000 51000. 00|  51300. 00000 51300.00]  54237. 60000 54237. 60
VI DEO SURVEI LLANCE | | I
0033 210- 08063 535.000 m | 260. 00000 139100. 00| 250. 00000 133750. 00| 270. 98000 144974, 30
CAST STONE COPING 580 mm X 125 nm | | |
0035 211- 07454 14106. 000 n8 | 30. 00000 423180. 00| 23. 00000 324438. 00| 32.11000 452943. 66
STRUCTURE BACKFI LL | | |
0037 301-07448 2686.000 My | 20. 00000 53720. 00| 25. 00000 67150. 00| 23. 53000 63201. 58
COVPACTED AGGREGATE, NO. 53, BASE | |
0038 303-07051 3.000 My | 500. 00000 1500. 00| 900. 00000 2700. 00| 520. 16000 1560. 48
BOULDERS | | |
0039 303- 07449 30.000 My | 30. 00000 900. 00| 45. 00000 1350. 00| 28. 31000 849. 30
COVPACTED AGGREGATE, NO 73 | |
0040 303-08210 250. 000 [ 30. 00000 7500. 00| 42. 00000 10500. 00| 35. 33000 8832. 50
COVPACTED AGGREGATE NO 53, TEMPORARY | | |
FOR DRI VEVAYS [ [
0041 304-07491 85.000 My | 104. 00000 8840. 00| 90. 00000 7650. 00| 100. 00000 8500. 00
I I

HVA PATCH NG TYPE C



ENG NEER S ESTI MATE: $ 8, 928, 798. 40

CALL CRDER : 190

LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -27495-A

GREENFI ELD DI STRI CT

COUNTI ES :

RQUTE :

116TH STREET

HAM LTON

DATE :
PAGE :

02/ 06/ 06
190 - 15

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0042 304-07494 70.000 My
WDENI NG WTH HVA, TYPE C

0043 306-08034 901.000 NP
M LLING ASPHALT, 38 nm

0044 401-06264
PROFI LOGRAPH, HVA

0045 401-07334 3006.000 My
QC/ QA HVA, 3, 76, SURFACE, 9.5 mm

0046 401-07403 4898.000 My

QA HVA, 3, 76, |NTERVEDI ATE, 19.0
0047 401-07428 16165. 000 My
QA HVA, 3, 70, BASE, 19.0 mm

0049 402-07453 374.000 My
HVA FOR TEMPCRARY PAVEMENT

0050 405- 05517 13.000 My
ASPHALT FOR PRI ME COAT

0051 406- 05520 43.000 My
ASPHALT FOR TACK COAT

0052 601-03667 58.000 m
RAI LI NG, ORNAMENTAL , STEEL, SQUARE TUB

0053 603-02736 70.000 m
FENCE, WOOD, REMOVE AND RESET

0054 603-03829 70.000 m
FENCE , RAIL, WOOD, 1200 mm X 2.44 m
SPACI NG

0056 604-06844 1.000 ne
BRI CK S| DEWALK

0057 604-06844 2209.000 n®
BRI CK VENEER, FLEM SH BOND PATTERN

0058 604- 06844 165.000 R
BRI CK VENNER, FLEM SH BOND PATTERN

0059 604-07483 1996.000 My
HVA FOR SI DEWALK

0060 604-07901 711.000 ne
CURB RAVP, CONCRETE, G

0061 604-91531 113.000 nP
S| DEWALK, CONCRETE, 100 mm

0062 605-06140 3681.000 m

CURB AND GUTTER, CONCRETE

4 ) 35-1875662

I
| CRIDER & CRIDER INC.

5

) 35-1917625

¢ I
| M LESTONE CONTRACTCRS, L.P. |

UNIT PRI CE AMOUNT|  UNIT PRI CE
| esoooo0 6160.00] 12000000 8400, 00|
|| 7. 50000 6757. 50|| 3. 00000 2703 00||
|| 2300. 00000 2300. 00|| 2500. 00000 2500 OOI
|| 61. 00000 183366. 00|| 63. 00000 189378. OOI
I 49. 00000 240002. 00|| 50. 00000 244900. 00||
{ 42. 00000 678930. OO|| 43. 00000 695095. 00||
|| 52. 00000 19448. 00|| 73. 00000 27302. OO,
|| 1060. 00000 13780. 00|| 1025. 00000 13325. OO||
|| 245. 00000 10535. 00|| 226. 00000 9718. OO{
|| 730. 00000 42340. OO|| 812. 00000 47096. OO{
| 50. 00000 3500. OO|| 50. 00000 3500. OO||
|| 75. 00000 5250. 00|| 75. 00000 5250. 00{
I | |
|I 225. 00000 225. 00{ 1112. 00000 1112. 00{
|I 240. 00000 530160. 00{ 255. 00000 563295. 00’
: 240. 00000 39600. OOI 255. 00000 42075. 00:
|I 70. 00000 139720. OOI 69. 00000 137724. 00:
|I 155. 00000 110205. OO|I 91. 00000 64701. 00’
|I 29. 00000 3277. 00|I 48. 00000 5424, OO|I
|I 39. 00000 143559. 00|I 39. 00000 143559. OO}

6

91.
8.
2376.
63.
50.
43.
55.
1107.
255.
759.
52.

79.

400.

256.

256.

73.

73.

52.

55.

) 35-1609544
CHUTT- LOOKABI LL CO

UNIT PRI CE

80000
83000
00000
72000
76000
20000
08000
00000
96000
24000
92000

38000

00000

94000

94000

44000

47000

52000

31000

191542.
248622.
698328.
20599.
14391.
11006.
44035.
3704.

5556.

400.

567580.

42395.

146586.

52237.

5934.

203596.

.00

. 83

.00

32
48
00
92
00
28
92
40

60

00

46

10

24

17

76

11



ENG NEER S ESTI MATE: $ 8, 928, 798. 40
CALL CRDER : 190
LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -27495-A
GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES

116TH STREET
HAM LTON

DATE
PAGE :

02/ 06/ 06
190 - 16

| ) 35- 1875662
| CRI DER & CRI DER,

I ( ) 35-1917625
| M LESTONE OONTRACTCRS, L. P.

I
I NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
0063 605-06140 76.000 m | 29. 00000 2204. 00| 71. 00000 5396. 00|
CURB AND GUTTER, CONCRETE , ROLL [ | |
0064 605-06150 2561.000 m | 43. 00000 110123. 00| 39. 00000 99879. 00|
CURB AND GUTTER, C, CONCRETE , MODIFIED | | |
0065 605- 06155 5.000 m | 53. 00000 265. 00| 233. 00000 1165. 00|
CURB AND GUTTER, CCNCRETE, MODI FI ED | | |
0066 605-06270 521.000 n2 | 54. 00000 28134. 00| 80. 00000 41680. 00|
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0067 610-07486 28.000 My | 114. 00000 3192. 00| 121. 00000 3388. 00|
HVA FOR APPROACHES, TYPE A | | |
0068 610-07487 7583.000 My | 46. 00000 348818. 00| 47. 00000 356401. 00|
HVA FOR APPROACHES, TYPE B | | |
0069 610-08446 2285.000 n2 | 39. 00000 89115. 00| 47.00000 107395. 00|
PCCP FOR APPROACHES, 150 nm | | |
0070 611-06497 32.000 EACH | 165. 00000 5280. 00| 185. 00000 5920. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0071 615-06490 70.000 EACH | 108. 00000 7560. 00| 107. 00000 7490. 00|
R GHT OF VAY MARKER | | |
0072 615- 06505 12.000 EACH | 434. 00000 5208. 00| 430. 00000 5160. 00|
MONUMENT, B | | [
0073 615- 06527 3.000 EACH | 388. 00000 1164. 00| 383. 00000 1149. 00|
MONUMENT, SECTI ON CORNER | | |
0074 616-02320 1023.000 n2 | 2. 75000 2813. 25] 5. 00000 5115. 00|
GEOTEXTI LES | | |
0075 616- 06405 983.000 My | 35. 00000 34405. 00| 30. 00000 29490. 00|
Rl PRAP, REVETMENT [ | |
0076 616-07656 192.000 My | 50. 00000 9600. 00| 28. 00000 5376. 00|
Rl PRAP | | |
0077 616-07656 86.000 My | 40. 00000 3440. 00| 89. 00000 7654. 00|
RIPRAP , RIVER ROCK | | |
0078 621-01004 4.000 EACH | 360. 00000 1440. 00| 360. 00000 1440. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0079 621-02770 5291.000 n2 | 6. 70000 35449. 70| 6. 80000 35978. 80|
EROSI ON CONTROL BLANKET | | |
0080 621-06545 1.000 My | 660. 00000 660. 00| 653. 00000 653. 00|
FERTI LI ZER | | |
0081 621-06557 137.000 kg | 7.80000 1068. 60| 7.70000 1054. 90|
I |

SEED M XTURE, T

6 ) 35-1609544
SCHUTT- LOOKABI LL GO

56
95
87.
118.
48.
41.
172.
113.
453.

405.

26
64
61.

540.

535

82000

82000

01000

51000

80000

60000

49000

80000

40000

60000

00000

. 25000

00000

28000

50000

00000

. 26000

83000

. 15000

74.
145516
475
45592
3326.
368533
94804
5529.
7938.
5443.
1215
2301.
25558
12341.
5289

2160

11957

535

979

.32

02
05
71
40
80
65
60
00
20
00
75
00
76
00

00

66

83

55



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 - 17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL OCRDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1875662 [( 5 ) 35-1917625 [( 6 ) 35-1609544
| CRIDER & CRIDER | NC. | M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0082 621- 06565 7.000 My | 445. 00000 3115. 00| 439. 00000 3073. 00| 416. 76000 2917. 32
MULCH NG MATERI AL | | |
0083 621- 06567 30.000 kL | 2. 60000 78. 00| 2. 50000 75. 00| 7. 02000 210. 60
WATER | | |
0084 621-06575 30390.000 n2 | 2. 80000 85092. 00| 2. 80000 85092. 00| 2. 81000 85395. 90
SCDDI NG NURSERY | | |
0086 622-01937 1254.000 EACH | 5. 60000 7022. 40| 5. 60000 7022. 40| 10. 80000 13543. 20
PLANT , STREAM STABI LI ZATI ON PLUGS | | |
0087 622- 05639 105. 000 EACH | 5. 50000 577. 50| 5. 40000 567. 00| 42.12000 4422.60
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
mm | I I
0088 622-98200 10. 000 EACH | 21. 00000 210. 00| 26. 00000 260. 00| 32. 40000 324.00
SIGN, DO NOT DI STURB | | |
0089 702-51110 579.000 kg | 5. 70000 3300. 30| 7.30000 4226. 70| 13. 23000 7660. 17
GRATES, BASI NS, AND FI TTINGS, CAST |RON | | |
0090 702-90915 44.000 n8 | 407. 00000 17908. 00| 355. 00000 15620. 00| 790. 00000 34760. 00
CONCRETE, A | | |
0091 703-06028 96.000 kg | 5. 40000 518. 40| 10. 00000 960. 00| 2. 70000 259. 20
REI NFORCI NG BARS | | |
0093 706-04683 507.000 m | 376. 00000 190632. 00| 420. 00000 212940. 00| 393. 12000 199311. 84
RAILING , STEEL, ROUND TUBE | | |
0094 709-07110 336.000 n2 | 33. 00000 11088. 00| 53. 00000 17808. 00| 34. 91000 11729.76
SEAL COAT, GRAFFITI RESI STANT | | |
0095 714-02802 1740.000 n2 | 400. 00000 696000. 00| 451. 00000 784740. 00| 445. 87000 775813. 80
RETAI NING WALL, PRECAST CONCRETE UNITS | | |
0096 715-05024 79.000 m | 158. 00000 12482. 00| 306. 00000 24174. 00| 195. 00000 15405. 00
PIPE, TYPE 2, CGIROULAR 900 nm | | |
0097 715-05048 5715.000 m | 7.00000 40005. 00| 10. 50000 60007. 50| 11. 35000 64865. 25
PIPE, TYPE 4, O ROULAR 150 mm [ | |
0098 715-05053 293.000 m | 35. 00000 10255. 00| 70. 00000 20510. 00| 74. 41000 21802. 13
Pl PE, UNDERDRAI N OUTLET, 150 mm | [ |
0099 715-05149 1027.000 m | 75. 00000 77025. 00| 130. 00000 133510. 00| 94. 24000 96784. 48
PIPE, TYPE 2, O RCULAR 300 nm | | [
0100 715-05151 401.000 m | 85. 00000 34085. 00| 137. 00000 54937. 00| 102. 29000 41018. 29
PIPE, TYPE 2, O RCULAR 375 nm | [ [
0101 715-05152 656.000 m | 92. 00000 60352. 00| 97. 00000 63632. 00| 108. 46000 71149. 76
PIPE, TYPE 2, O ROULAR 450 mm | | |
0102 715-05154 499.000 m | 120. 00000 59880. 00| 197. 00000 98303. 00| 175. 12000 87384. 88
PIPE, TYPE 2, G ROCULAR 600 mm [ | |



ENG NEER S ESTI MATE: $ 8, 928, 798. 40

CALL CRDER : 190

LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -27495-A

GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES

116TH STREET

HAM LTON

DATE :
PAGE :

02/ 06/ 06
190 - 18

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0103 715-05155 123. 000
PIPE, TYPE 2, G RCULAR 675 mm

0104 715-05156 276. 000
PIPE, TYPE 2, G RCULAR 750 nm

0105 715-05411 11. 000
Pl PE, SAN TARY SEWER, 300 mm

0106 715-06814 26. 000
PI PE, SANI TARY SEVWER, 100 nm

0107 715-46000 5. 000
PI PE END SECTI ON, 300 mm

0108 715-46005 1. 000
PI PE END SECTI ON, 375 nm

0109 715-46010 4. 000
PI PE END SECTI ON, 450 mm

0110 715-46040 1. 000
PI PE END SECTI ON, 900 mm

0111 718-06531 2.000
QUTLET PROTECTOR, 3

0112 718-06532 1000. 000
VI DEO | NSPECTI ON FOR UNDERDRAI NS

0113 718-52610 1300. 000
AGGREGATE FOR UNDERDRAI NS

0114 718-99153 17115. 000
GEOTEXTI LES FOR UNDERDRAI N

0115 720-44000 16. 000
CASTI NG ADJUST TO GRADE

0116 720-45030 1. 000
I NLET, E7

0117 720-45035 1. 000
I NLET, F7

0118 720-45235 4. 000
CATCH BASIN, E7

0119 720-45270 2. 000
PI PE CATCH BASI N, 450 mm

0120 720-45275 5. 000
Pl PE CATCH BASIN, 600 mm

0121 720-45410 23. 000
VMANHOLE, C4

0122 720-45605 4.000

STRUCTURE, NMANHOLE, RECONSTRUCT

(4 ) 35 1875662

[( 5 ) 35-1917625
| M LESTONE CONTRACTCRS, L.P. |

| CRIDER & CRIDER, |NC.

" UNIT PRICE AAIXMW" UNIT PRI CE Ah(Lhnf
o Tisso0000 16728, 00| 204.00000 25002, 00]
m 1 155. 00000 42780.001 227. 00000 62652. 00
m ; 200. 00000 2200.00I 507. 00000 5577. 00
m 1 190. 00000 4940.00I 334. 00000 8684. 00
EACH 1 350. 00000 1750.001 420. 00000 2100 od
EACH ; 520. 00000 520.001 435. 00000 435 OJ
EACH , 620. 00000 2480.00, 460. 00000 1840.0d
EACH f 1250. 00000 1250.00, 1060. 00000 1060. 00
EACH , 800. 00000 1600.00I 600. 00000 1200. 00
m || 2. 50000 2500.00# 3. 40000 3400. 00
n8 1 40. 00000 52000.00} 39. 00000 50700. 00
ne I 1. 50000 25672.501 1. 90000 32518. 50|
EACH , 500. 00000 sooo.ooI 380. 00000 6080.00;
EACH 1 1100. 00000 1100.001 1130. 00000 1130. 00
EACH f 1200. 00000 1200.00“ 1500. 00000 1500.00“
EACH , 1250. 00000 5000.00} 1360. 00000 5440. 00
EACH { 610. 00000 1220.00{ 2040. 00000 4080.0&
EACH 1 640. 00000 3200.001 2030. 00000 10150. 00
EACH f 1800. 00000 41400.001 1910. 00000 43930. 00
m i 1500. 00000 6000.001 1220. 00000 4880. 00

6 ) 35-1609544

CHUTT- LOOKABI LL CO

UNIT PRI CE

172.

228.

376.

237.

245.

284.

334.

799.

621.

3.

40.

1.

537.

1138.

1228.

1842.

1400.

1551.

2429.

897.

36000

41000

78000

40000

81000

71000

95000

50000

00000

56000

99000

98000

56000

05000

80000

62000

90000

48000

00000

38000

21200.

63041.

4144,

6172.

1229.

284.

1339.

799.

1242.

3560.

53287.

33887.

8600.

1138.

1228.

7370.

2801.

7757.

55867.

3589.

28

16

58

40

05

71

80

50

00

00

00

70

96

05

80

48

80

40

00

52



TEMPORARY PAVEMENT NMARKI NG REMOVABLE,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PAGE : 190 - 19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495 A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1875662 [( 5 ) 35-1917625 [( 6 ) 35-1609544
| CRIDER & CRIDER, | NC. | M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ Y
0123 720-91352 2.000 EACH | 1500. 00000 3000. 00| 1470. 00000 2940. 00| 2027. 76000 4055. 52
CATCH BASIN, F7 | [ |
0124 720-95422 14.000 EACH | 2500. 00000 35000. 00| 2810. 00000 39340. 00| 3256. 47000 45590. 58
MANHOLE, J4 | | |
0125 720-98174 29.000 EACH | 1860. 00000 53940. 00| 2045. 00000 59305. 00| 2257. 34000 65462. 86
I NLET, B15 | |
0126 720-98555 10.000 EACH | 1950. 00000 19500. 00| 2070. 00000 20700. 00| 2380. 92000 23809. 20
INLET, C15 | | |
0127 720-98625 1.000 EACH | 6200. 00000 6200. 00| 6700. 00000 6700. 00| 2891. 70000 2891. 70
MANHOLE, C4, DROP | |
0128 720-99416 5.000 EACH | 2000. 00000 10000. 00| 2025. 00000 10125. 00| 2753. 46000 13767. 30
CATCH BASI N, B15 | |
0129 720-99417 29.000 EACH | 2000. 00000 58000. 00| 2060. 00000 59740. 00| 3183. 38000 92318. 02
CATCH BASI N, C15 | | |
0130 723-06660 104.000 2 | 400. 00000 41600. 00| 352. 00000 36608. 00| 765. 00000 79560. 00
W NGALL | | [
0131 723-07756 35.000 m | 5000. 00000 175000. 00| 4850. 00000 169750. 00| 6932. 00000 242620. 00
STRUCTURE, PRECAST THREE SI DED, 4260 nm | | |
X 3150 nm [ | |
0132 723-08120 36.000 m | 9000. 00000 324000. 00| 8400. 00000 302400.00|  11595. 00000 417420. 00
STRUCTURE, PRECAST THREE SI DED, 10970 | | |
mm X 3050 nm | | |
0133 732-06050 8.000 EACH | 250. 00000 2000. 00| 640. 00000 5120. 00| 273. 14000 2185. 12
CAP , STONE, CAST, SQUARE, 690 nm X 690 | |
mm I I I
0134 732-08419 75.000 n2 | 150. 00000 11250. 00| 135. 00000 10125. 00| 180. 40000 13530. 00
MODULAR BLOCK WALL [ [ [
0135 732-08421 75.000 n2 | 280. 00000 21000. 00| 430. 00000 32250. 00| 205. 95000 15446. 25
MODULAR BLOCK WALL ERECTI ON | [ [
0136 801-02595 4.000 EACH | 119. 00000 476. 00| 117. 00000 468. 00| 124. 20000 496. 80
CONTROLLER, RESET TI M NG | | |
0137 801-02617 4.000 EACH | 975. 00000 3900. 00| 960. 00000 3840. 00| 1015. 20000 4060. 80
TEMPORARY POLE, WOOD, W TH DOWN GUYS | | |
AND ANCHCRS | |
0138 801-04308 5.000 EACH | 335. 00000 1675. 00| 281. 00000 1405. 00| 351. 00000 1755. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0139 801-06203 5455.000 m | 1. 05000 5727. 75| 1. 10000 6000. 50| 1. 10000 6000. 50
TEMPORARY PAVEMENT MARKI NG 100 nm [ | |
0140 801- 06207 2982.000 m | 1. 95000 5814. 90| 3. 30000 9840. 60| 2. 05000 6113. 10
I I
I I

100 mm



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 02/06/ 06
PACE : 190 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1875662 [( 5 ) 35-1917625 [( 6 ) 35-1609544
| CRIDER & CRIDER, |NC. | M LESTONE OONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeeoo-
0141 801-06211 13.000 EACH | 77.00000 1001. 00| 92. 00000 1196. 00| 81. 00000 1053. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | |
REMOVABLE, LANE | NDI CATI ON ARROW | |

I
I
0142 801-06216 140.000 m | 7.50000 1050. 00| 13. 00000 1820. 00| 8. 10000 1134. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
600 nm | [ |
0143 801- 06539 LUWP | 3100. 00000 3100. 00| 3060. 00000 3060. 00| 3240. 00000 3240. 00
TEMPORARY TRAFFI C SI GNAL | NSTALLATION, | | |
MAI NTAI N | | [
0144 801-06625 16.000 EACH | 70. 50000 1128. 00| 128. 00000 2048. 00| 73. 44000 1175. 04
DETOUR ROUTE MARKER ASSEMBLY | | |
0145 801-06640 15.000 EACH | 154. 00000 2310. 00| 230. 00000 3450. 00| 159. 84000 2397. 60
CONSTRUCTI ON SI GN, A | | |
0146 801- 06645 4.000 EACH | 41. 00000 164. 00| 51. 00000 204. 00| 43. 20000 172. 80
CONSTRUCTI ON SI GN, B | | |
0147 801-06710 180.000 DAY | 15. 50000 2790. 00| 15. 00000 2700. 00| 16. 20000 2916. 00
FLASH NG ARROW SI GN | | |
0148 801-06775 LUMP | 100000. 00000 100000. 00|  167000. 00000 167000.00]  79994. 02000 79994. 02
MAI NTAI NI NG TRAFFI C | | |
0149 801-07119 105.000 m | 31. 00000 3255. 00| 53. 00000 5565. 00| 33. 48000 3515. 40
BARRI CADE, I11-B | | |
0150 801-94295 8.000 EACH | 110. 00000 880. 00| 112. 00000 896. 00| 118. 80000 950. 40
SI GNAL HEAD, RELOCATE | | |
0151 802-05701 65.000 m | 36. 00000 2340. 00| 36. 00000 2340. 00| 37. 80000 2457. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0152 802-05702 6.000 m | 33. 00000 198. 00| 33. 00000 198. 00| 34. 56000 207. 36
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE I I I
0153 802-76025 17.000 n2 | 160. 00000 2720. 00| 158. 00000 2686. 00| 167. 40000 2845. 80
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 mm THI CKNESS | |
0154 802- 76035 9.000 2 | 184. 00000 1656. 00| 182. 00000 1638. 00| 192. 24000 1730. 16
SIGN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |
0155 802-91122 10.000 EACH | 41. 00000 410. 00| 41. 00000 410. 00| 43. 20000 432. 00
SI'GN, GROUND MOUNTED, RESET | | |
0157 805-01842 11.000 EACH | 700. 00000 7700. 00| 690. 00000 7590. 00| 729. 00000 8019. 00
I

HANDHOLE, SI GNAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 06/ 06
PACE : 190 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL ORDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 35 1875662 [( 5 ) 35-1917625 [( 6 ) 35-1609544
| CRIDER & CRIDER, |NC. | M LESTONE OONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEMCODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0158 805-02152 12.000 EACH 620. 00000 7440. 00| 612. 00000 7344. 00| 648. 00000 7776.00

PEDESTRI AN SI GNAL HEAD W TH | |

I NTERNATI ONAL  SYMBCLS, 450mm | |

|
|
0159 805- 02658 498.000 m | 4. 45000 2216. 10| 4. 40000 2191. 20| 4. 64000 2310. 72
CABLE, COAXI AL | |
0160 805-04782 2.000 EACH|  17500. 00000 35000.00]  17300. 00000 34600. 00|  18306. 00000 36612. 00
VI DEO VEHI CLE DETECTOR SYSTEM [ [ |
0161 805-06592 326.000 m | 31. 00000 10106. 00| 31. 00000 10106. 00| 32. 40000 10562. 40
CONDUI T, STEEL, GALVAN ZED, 50nm | |
0162 805- 06595 172.000 m | 21. 00000 3612. 00| 20. 00000 3440. 00| 21. 60000 3715. 20
CONDU T, PVC, 50 mm, SCHEDULE 40 | | |
0163 805- 06602 8.000 EACH|  15500. 00000 124000.00]  15300. 00000 122400. 00|  16200. 00000 129600. 00
SI GNAL CANTI LEVER STRUCTURE, 12 m ARM | | |
0164 805-06891 8.000 EACH | 2300. 00000 18400. 00| 2250. 00000 18000. 00| 2376. 00000 19008. 00
VI DEO CAVERA DETECTOR, | NSTALL | | |
0165 805- 78100 2.000 EACH|  14000. 00000 28000. 00|  13800. 00000 27600.00|  14580. 00000 29160. 00
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | |
PHASE | | |
0166 805- 78205 12.000 EACH | 685. 00000 8220. 00| 675. 00000 8100. 00| 712. 80000 8553. 60
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER, GREEN | | |
0167 805- 78230 8.000 EACH | 1050. 00000 8400. 00| 1031. 00000 8248. 00| 1090. 80000 8726. 40
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER, GREEN, AMBER ARROW GREEN ARRcuv | |
0168 805- 78370 2.000 EACH | 90. 00000 1080. 00| 90. 00000 1080. 00| 95. 04000 1140. 48
PEDESTRI AN PUSH BUTTON | | |
0169 805- 78445 2.000 EACH | 740. 00000 1480. 00| 735. 00000 1470. 00| 777. 60000 1555. 20
SI GNAL SERVI CE | |
0170 805-78467 67.000 m | 4. 75000 318. 25| 4.70000 314. 90| 4. 97000 332. 99
SI GNAL CABLE, 3C 8CGA | | |
0171 805- 78480 812.000 m | 2. 80000 2273. 60| 2. 80000 2273. 60| 2. 92000 2371. 04
SI GNAL CABLE, 3C 14GA | | |
0172 805- 78485 528.000 m | 2. 90000 1531. 20| 2.90000 1531. 20| 3. 02000 1594. 56
SI GNAL CABLE, 5C 14GA | | |
0173 805- 78490 549.000 m | 3. 40000 1866. 60| 3. 40000 1866. 60| 3. 56000 1954. 44
SI GNAL CABLE, 7C 14GA. | | |
0174 805-78925 2.000 EACH | 808. 00000 1616. 00| 796. 00000 1592. 00| 842. 40000 1684. 80
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |
0176 805-93027 8.000 EACH | 525. 00000 4200. 00| 520. 00000 4160. 00| 550. 80000 4406. 40
| |

MAST ARM 6.1 m



ENG NEER S ESTI MATE: $ 8, 928, 798. 40
CALL CRDER : 190
LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

R -27495-A
GREENFI ELD DI STRI CT

COUNTI ES :

RQUTE :

116TH STREET

HAM LTON

DATE :
PAGE :

02/ 06/ 06
190 - 22

| (

LINE NO/ I TEM CODE / ALT

LI NE, THERMOPLASTIC, SCLID, YELLOW [

4 ) 35-1875662
| CRIDER & CRIDER, |NC.

[( 5 ) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0177 805- 95568 533.000 m | 20. 00000 10660. 00| 8. 20000 4370. 60
CONDU T, PVC, 100 mm, SCHEDULE 40 | | |
0178 805- 96260 360.000 m | 8. 00000 2880. 00| 8. 20000 2952. 00|
FI BER CPTI C CABLE, | N CONDUIT | [ |
0179 807-02191 3.000 EACH | 700. 00000 2100. 00| 688. 00000 2064. 00|
HANDHOLE, LI GHTI NG [ |
0181 807-04744 LUMP |  75000. 00000 75000. 00|  76800. 00000 76800. 00|
LI GHTI NG FOR TUNNEL | | |
0182 807-86810 1.000 EACH | 8600. 00000 8600. 00| 8525. 00000 8525. 00|
SERVI CE PO NT, 11 [ | [
0183 808-06701 706.000 m | 1. 20000 847. 20| 2. 40000 1694. 40|
LINE, THERMOPLASTI C, BROKEN, WH TE, [ | |
100nm | [ [
0184 808-06703 931.000 m | 1. 20000 1117. 20| 2. 40000 2234. 40|
LINE, THERMCPLASTIC, SOLID, WA TE, 100m | | |
0185 808-06716 190.000 m | 3. 40000 646. 00| 3. 00000 570. 00|
LINE, REMOVE [ | |
0186 808- 75245 184.000 m | 1. 20000 220. 80| 2. 40000 441. 60|
LINE, THERVOPLASTIC, SCLID, YELLOW | | |
100mm | | |
0187 808- 75278 244.000 m | 2. 80000 683. 20| 7.30000 1781. 20|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 300 mm | | |
0188 808- 75297 172.000 m | 12. 40000 2132. 80| 15. 00000 2580. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ [ |
STOP LINE, 600 nm | | [
0189 808- 75300 581.000 m | 3. 00000 1743. 00| 3. 60000 2091. 60|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LI NE, 150 nm | | |
0190 808- 75320 45.000 EACH | 64. 00000 2880. 00| 90. 00000 4050. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | | |
0191 808- 75325 20.000 EACH | 72. 00000 1440. 00| 128. 00000 2560. 00|
PAVEMENT NESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0192 808- 75998 150. 000 EACH | 27.00000 4050. 00| 29. 00000 4350. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ [ |
0193 808-92027 910.000 m | 2. 05000 1865. 50| 4..80000 4368. 00|
I |
I |

200mm |

6 ) 35-1609544

CHUTT- LOOKABI LL CO

UNIT PRI CE
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| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 02/ 06/ 06
PACE : 190 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 928, 798. 40 ROUTE : 116TH STREET
CALL CRDER : 190 CONTRACT ID : R -27495-A COUNTI ES : HAM LTON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(4 ) 35 1875662
| CRIDER & CRIDER, |NC.

[ 5 ) 35-1917625

I
LINE NO/ | TEM CODE / ALT | [

I

( ( 6 ) 35-1609544
M LESTONE CONTRACTCRS, L. P.

SCHUTT- LOOKABI LL CO

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ T T e

0194 213-08058 520.000 nB8 | 88. 00000 45760. 00| 137. 00000 71240. 00| 89. 97000 46784. 40
FLOMBLE BACKFI LL | |

0195 805-02728 263.000 m | 18. 00000 4734. 00| 18. 00000 4734. 00| 18. 90000 4970. 70
CONDUI T, PVC, 25 nm, SCHEDULE 40 | [

0196 401-08333 7051.000 My | 45. 00000 317295. 00| 47. 00000 331397. 00| 47.52000 335063. 52
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OG19.0 | | |
mm I I I

0197 603-03692 203.000 m | 12. 00000 2436. 00| 12. 00000 2436. 00| 12. 96000 2630. 88
FENCE, WOOD , REMOVE | | |

0198 603-03398 217.000 m | 46. 00000 9982. 00| 47.00000 10199. 00| 49. 68000 10780. 56
FENCE, RELOCATE | |

0199 805-03980 8.000 EACH | 135. 00000 1080. 00| 135. 00000 1080. 00| 142. 56000 1140. 48
EMERGENCY VEHI CLE CONFI RVATI ON LI GHT KI | | |

0200 210-08284 2.000 EACH | 4100. 00000 8200. 00| 4100. 00000 8200. 00| 4320. 00000 8640. 00
EMERGENCY VEHI CLE PHASE SELECTORS | | |

0201 807-04967 300.000 m | 3. 80000 1140. 00| 3. 80000 1140. 00| 4. 00000 1200. 00
CABLE , EMERGENCY VEH CLE | | |

0202 210-08284 8.000 EACH | 250. 00000 2000. 00| 250. 00000 2000. 00| 264. 60000 2116. 80
EMERGENCY VEHI CLE OPTI CAL DETECTORS | | |

0203 621-04978 11.000 n2 | 5. 10000 56. 10| 5. 10000 56. 10| 32. 40000 356. 40
SEED M XTURE , BUFFER ENHANCEMENT | | |

0204 805-01815 8.000 EACH | 2400. 00000 19200. 00| 2400. 00000 19200. 00| 2527. 20000 20217. 60
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | | |

0205 210-07739 1.000 EACH | 510. 00000 510. 00| 2130. 00000 2130. 00| 4176. 19000 4176.19
TEMPCRARY SI LT BASI N | |

0206 805-02087 LUWP | 300. 00000 300. 00| 306. 00000 306. 00| 324. 00000 324.00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PMENT | | |

0207 604-08530 8.000 EACH | 1650. 00000 13200. 00| 2935. 00000 23480. 00| 1763. 54000 14108. 32
BRI CK PI LASTER, 610 mm X 610 nm | |

SECTI ON TOTALS [ $ 8, 949, 112. 65| $ 9, 274, 864. 40| $ 9, 674, 502. 35
------------------------------------------ g

CONTRACT TOTALS | $ 8, 949, 112. 65| $ 9, 274, 864. 40| $ 9, 674,502. 35




